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CT OF OFFERS - CONSTRUCTION DACW17-03-B-0001 OPENED 2/04/03 @ 11:00 a.m. #
NAME AND TITLE OF CERTIFYING OFFICIAL (Type) |
| CERTIFY that | have opened, read,
4, FICE and recorded on this abstract all offers |EDWIN CUEBAS, AUTH REP OF THE CONTRACTING OFFICER
' received in response to this solicitation: | sisnaTure . _ DATE SIGNED
Jacxsonville District Office > Edwin Cuebas 2/4/2003
U.S. Army Corps of Engineers 9. OFFERS 4. OFFERS (Continued)
400 West Bay Street, Room 883 8. GOVERNMENT ESTIMATE NO. 1 NO.2 NO.3 NO. 4
Jacksonville, Florida 32202 ! A. OFFEROR A.OFFEROR  787-794-0927 A.OFFEROR (617)2616696  |A. OFFEROR
: Tel.787-720-2959 DEL VALLE GROUP, S.P. CASHMAN EQUIPMENT CORF: '
5. PROJECT TITLE (Check A, B, or C. and D.E,andF) __ [RIO CONSTRUCTION CORP. P O BOX 2319 THREE DOLPHIN WAY
A HIRED LABOR P O BOX 10482 TOA BAJA. P.R.00951-2314 BOSTON, MA. 02210
CONTRACT 201, DE DIEGO BRIDGE MODIFICATION, RIO . SAN JUAN, PUERTO RICO 009220462
PUERTO NUEVO PROJECT, PUERTO RICO X B. REASONABLE CONTRACT B. BID SECURITY -20% B. BID SECURITY -20% 8. BID SECURITY 20% B. BID SECURITY
(Without Profit (iype & amount) ° (Type & amount) ° Type & amount) el (Type & amount)
6. NUMBER OF ADENDA ISSUED: 0004 C. REASONABLE CONTRACT €. ADDENDA C. ADDENDA . ADDENDA . ADDENDA
A.MEMNO. | 7.B. DESCRIPTION OF OFFERED ITEM | Joi=o™ |70 unn (Including Profit) ACKNOWLEDGED: ACKNOWLEDGED: [ACKNOWLEDGED ACKNOWLEDGED
- E. UNIT PRICE F. ESTIMATED AMOUNT D. UNIT PRICE E. EST. AMOUNT D. UNIT PRICE E. EST. AMOUNT UNIT PRICE EST. AMOUNT UNIT PRICE EST. AMOUNT
M |PEEOING i $4,000.00 $36,160.00 $25,000.00 $52.156.00
42 AS-BUILT DRAWINGS & CLOSE OUT 1 LS ) )
, SUBMITTALS | $14,000.00 $10,000.00 $30,000.00 $1,534.00
TOTAL-BASE (LINE ITEM NOS. 1 ) ) A
THROUGH 12) $7,209,000.00 $20,123,000.00 | $28,292,500.00 $32,481,477.00
OPTION A: DE DIEGO BRIDGE ' ' '
WIDENING AND DECK
IREHABILITATION
e SUPERSTRUCTURE
(13AA - IMAINTENANCE OF TRAFFIC oS $169,000.00 $260,000.00 $285,000.00 $312,500.00
13AB AASHTO TYPE V PRESTRESSED 4 Ls
, CONCRETE GIRDERS | $354,000.00 $180,000.00 $250,000.00 $1,015,000.00
CONCRETE BRIDGE DECK, ] ! ' ,
(13AC | APPROAGH SLABS AND TRAFFICE s $568,000.00 $540,000.00 $960,000.00 $1,489,375.00
1
13AC  DECK REPAIR AND OVERLAY Ls $629,000.00 $395,000.00 $440,000.00 $423.125.00 )
(19AE |SITE DRAINAGE I P $6,000.00 $10,000.00 $15,000.00 $37,500.00
_$10.00¢
(ISAF | ASPHALT PAVEMENT B $536,000.00 $425,000.00 $380,000.00 $411,250.00
(13AG [PAVEMENT MARKING v $67,000.00 $50,000.00 $90,000.00 $93,750.00
13AH DEMOLITION 1 Ls )
\ \ \ \ $109,000.00 $50,000.00 $70,000.00 $375.000.00
ELECTRICAL .
A B B $6,000.00 $5,000.00 $10,000.00 $73,750.00
138K AS-BUILT DRAWINGS & CLOSE OUT ; Ls
] SUBMITTALS | | $8,000.00 $10,000.00 $12,000.00 $1,250.00
TOTAL-OPTION A (LINE ITEM NO. 13) $2,452,000.00 $1,925,000.00 $2,512,000.00 $4,232,500.00
TOTAL AMOUNT -BASE PLUS OPTION ‘
A (LINE ITEM NOS. 1 THROUGH 13) $9,661,000.00 $22,048,000.00 $30.804.500.00 $36,713.977.00
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NAME AND TITLE OF CERTIFYING OFFICIAL (Type)
| CERTIFY that | have opened, read,
4. FICE and recorded on this abstract all offers |EDWIN CUEBAS, AUTH REP OF THE CONTRACTING OFFICER
received in response to this solicitation: | sisnaTure 1 7 DATE SIGNED
Jacksonville District Office - Edwin ﬁ.xmma 2/4/2003
U.5. Army Corps of Engineers 9. OFFERS 4. OFFERS (Continued)
400 West Bay Street, Room 883 8. GOVERNMENT ESTIMATE NO. 1 NO. 2 NO. 3 NO. 4
Jacksonville, Florida 32202 A. OFFEROR A.OFFEROR.  787-794-0927 A.OFFEROR (617)261-6696 A. OFFEROR
Tel.787-720-2959 DEL VALLE GROUP, S.P. CASHMAN EQUIPMENT CORP.
5. PROJECT TITLE ‘Check A, B, or C. and complete D, E, and F RIO CONSTRUCTION CORP. P OBOX 2319 THREE DOLPHIN WAY
A. HIRED LABOR P O BOX 10462 TOA BAJA. P.R.00951-2319 BOSTON, MA, 02210
CONTRACT 2D1, DE DIEGO BRIDGE MODIFICATION, RIO SAN JUAN, PUERTO RICO D0922-0462
PUERTO NUEVO PROJECT, PUERTO RICO x| B REASONABLE CONTRACT . BID SECURITY 20% B BID SECURITY 20% 8. 810 SECURITY _20% B. BID SECURITY
(Without Profit) (Type & amount) g (Type & amount) i (Type & amount) 2 (Type & amount)
6. NUMBER OF ADENDA ISSUED: 0004 €. REASONABLE CONTRACT €. ADDEND . ADDENDA C. ADDENDA P
IAMEMNG. | T.B. DESCRIPTION OF OFFERED ITEM oﬂ%_».ym:m_f . (Including Profit) ACKNOWLEDGED: ACKNCWLEDGED: ACKNOWLEDGED ACKNOWLEDGED
E. UNIT PRICE F. ESTIMATED AMOUNT O. UNIT PRICE E.EST. AMOUNT D. UNIT PRICE E EST. AMCUNT UNIT PRICE EST. AMOUNT UNIT PRICE EST. AMOUNT
1 MOBILIZATION AND DEMOBILIZATION
1 LS $ 207,000.00 § 3,500,000.00 $ 800,000.00 $3.129,336.00
2 EROSION AND SEDIMENT CONTROL, 1 LS
AND TURBIDITY MONITORING $  28,000.00 $600,000.00 $  75,000.00 $15,340.00
3 BRIDGE MONITORING
3AA VIBRATION MONITORING 1 LS
$ 7,000.00 $80,000.00 § 270,000.00 $383,497.00
3AB SETTLEMENT MONITORING 1 LS
$ 7,000.00 $220,000.00 $ 70,000.00 $383,497.00
DRILLED SHAFT STATIC AXIAL
4 1 EA 116,000.0 380,000.00 $ 175,000.00 $412,443.00
COMPRESSIVE LOAD TEST . i $  116,000.00 2 $380,000.00 $ 175,000.00 $412,443.00
5 EXCAVATION, FILL, BACKFILL AND 1 LS
DISPOSAL $ 101,000.00 $2,300,000.00 $ 5,025,000.00 $7,715,862.00
6 DEWATERING 1 LS
$ 104,000.00 $800,000.00 § 757,000.00 £507,881.00
T EAST ABUTMENT
DRILLED SHAFTS (ESTIMATED
TAA 1,400 | LF 780.7143 1,850.00 1,500.00 .084.00
QUANTITY) $ $1,093,000.00 ’ $2,590,000.00 > $ 2,100,000.00 i $4,317,600.00
CONCRETE-CHANMNEL WALL
TAB COLUMNS, TIE SLAB & ABUTMENT 1 LS
PILE CAP $1,020,000.00 $1,600,000.00 $4,060,000.00 $2,338.182.00
8 WEST ABUTMENT
DRILLED SHAFTS (ESTIMATED
BAA 1.412 LF 7,790,368 $1,820.00 $ 1,500.00 $3,059.00
QUANTITY) $1,100,00.00 $2,569,840.00 $2,118,000.00 $4,319,308.00
CONCRETE-CHANNEL WALL
8AB COLUMNS, TIE SLAB & ABUTMENT 1 LS
PILE CAP 1,046,000 $1,600,000.00 $4,220,000.00 $2,537,984.00
9 PIER 2
DRILLED SHAFTS (ESTIMATED
GAA 625 LF §795.20 $1,740.00 1,500.00 3,071.00
QUANTITY) $497,000.00 $1,087,500.00 $ $ 937,500.00 ’ $1,919,375.00
9AB CONCRETE-CHANNEL DEERIS WALL 1 LS
& CROSS BEAM $693.000.00 $860,000.00 $3,400,000.00 $1,316,162.00
10 PIER 3
DRILLED SHAFTS (ESTIMATED
10AA 580 LF $817.24 1,755.00 1,500.00 $3,058.00
QUANTITY) $474,000.00 m $1,029,500.00 $870,000.00 $1,773,640.00
10AB CONCRETE-CHANNEL DEBRIS WALL LS
S CRESS BEAM $698,000.00 $860,000.00 $3,360,000.00 $1,357,580.00
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